

INVITATION FOR BID (IFB) No. PAG-005-022 ALL EQUIPMENT PARTS BID

ADDENDUM No. 1 Date: March 21, 2022

ALL BIDDERS MUST ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON AREA PROVIDED BELOW AND RETURN COPY TO PAG PROCUREMENT OFFICE: Fax: (671) 472-1439 or Email: Annie L.G. Sablan algsablan @portofguam.com, macabrera@portofguam.com, Denise Calvo djcalvo@portofguam.com, Mark Cabrera pagprocurement@portofguam.com.

NOTICE TO BIDDERS: The IFB documents of the above referenced project are hereby AMENDED TO INCLUDE the following as part of IFB documents:

Questions submitted by Landscape Management Systems, Inc. dated March 10, 2022 at 12:00 p.m.:

Question:

Request to extend delivery date from 30-45 days to 60-90 days. Due to material shortages and

logistic delays, manufactures are quoting lead times of 60-90 days for parts orders.

PAG Response:

See Amendment No. 3

Question:

Request to adjust bid pricing, by the successful bidder, if the manufacturers' individual part cost increases over 5% during the 1-year indefinite quantity bid period. Due to current and unforeseen future increases in parts cost from material shortages, increases cost for raw materials and increased shipping cost, manufacturers parts pricing is being increased on a 'as need' basis. Request for vendor part pricing to PAG to increase by same percentage, over 5%, of manufacturers increased part cost. Vendor to supply manufacturers invoice as proof of price increase over 5%.

PAG Response: Upon receipt of the Purchase Order any increases must be justified by the contractor/ manufacturer in writing and approved by the PAG in writing. The PAG will reserve the right to accept or reject price increases.

*** END OF ADDENDUM No. 1, ALL OTHERS REMAIN THE SAME ***

	RORY J. RESPICIO GENERAL MANAGER Acknowledgement Receipt	
COMPANY NAME:		_
AUTHORIZED SIGNATURE:		_
PRINT NAME:		_
DATE / TIME		_